PUBLIC NOTICE

The Kendall County Forest Preserve District will hold a public hearing on Thursday,
February 8, 2024, from 5:30 PM to 7:00 PM at the Kendall County Forest Preserve
District Administrative Offices located in the Historic Courthouse, 110 W. Madison
Street, Yorkville, lllinois 60560 to discuss the District's intent to apply for a grant with the
llinois Department of Natural Resources to develop a Recreational Trails Program Area
including a connecting linear trail between Hoover and Fox River Bluffs Forest
Preserves - south of the Fox River adjacent to Eldamain Road. Written and verbal
public input is requested. If unable to attend the public meeting, residents may send
written comments to David Guritz, Executive Advisor at the address above, or email the
District at kcforest@kendallcountyil.gov. The Historic Courthouse is an accessible
location.

(Kendall County Record Feb. 1, 2024) 2139045

Public Comment Submission Form

Name:

Address:

City, State, Zip
Phone/Email (Optional)

Comments Regarding the Development of a Connecting Trail between Hoover and Fox
River Bluffs Forest Preserves:
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Kendall County Forest Preserve

Hoover to Fox River Bluffs - Trail Connection

Project #1230

PROJECT COMPONENTS QTY UNIT COST EXTENSION |
REMOVALS AND SITE PREPARATION
General Conditions 1 LS $ 14,460.00| $ 14,460.00
Site Preparation, Earthwork, Grading and Removals 1,503 CcY $ 90.00 [ $ 135,270.00
Silt Fence 700 LF $ 400 | % 2,800.00
Undercut and PGE 120 CcY $ 70.00 | $ 8,400.00
Tensar Biaxial BX Geotextile 500 SY $ 6.00| % 3,000.00
IMPROVEMENTS
Crushed Limestone Trail 4,509 SY $ 2800| % 126,252.00
12" SDR26 40 LF $ 160.00 | $ 6,400.00
Metal Flared End Section 4 EA 3 800.00 | $ 3,200.00
Rip Rap Culvert Outlet Protection 1 LS 3 386500 | $ 3,865.00
Sub-Total | $ 303,647.00
15% Design and Construction Contingency | $ 45,547.05
AJ/E Design and Engineering Fees | $ 34,919.41
Total Cost [ $§  384,113.46
By Owner Items
PROJECT COMPONENTS QTY UNIT COST EXTENSION
Tree Removals 1 LS $ - $ -
LANDSCAPE AND RESTORATION
Lawn Restoration - Topsoil, Seed and Blanket 5,607 SY $ - $ -
Native Restoration - Topsoil, Seed and Blanket 5,607 SY $ - $ -
ALTERNATE: Asphalt Under Bridge
PROJECT COMPONENTS QTY UNIT COST EXTENSION
IMPROVEMENTS
Deduct: Crushed Limestone Tralil -1,672 SY $ 28.00 | $ (46,816.00)
Asphalt Paving Trail 1,672 SY $ 4900 | $ 81,928.00
Sub-Total | $ 35,112.00
15% Design and Construction Contingency | $ 5,266.80
Total Cost | $ 40,378.80
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